
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 310 
STATE PROJECT NO.   RD-20-5(1014) 
LOCATION: US-20, OSMOND EAST & WEST 
COUNTIES: PIERCE 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
March 03, 2011.  At that time the bids will be opened and read for 
SPECIALTY 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  SPECIALTY 
  Length: 11.2 MILES 
  START DATE 06/13/2011    WORKING DAYS    90 
  Price Range $    500,000 to $  2,000,000 
 

  Plans and specifications may be seen beginning February 08, 2011 at the Lincoln 
Central Office and February 14, 2011 at the District Engineer's Office at NORFOLK 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING STANDARDS)                            14   SHEETS   $   3.50 
STANDARD PLANS                                              6   SHEETS   $   1.50 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2-T1 - 2-T7    TYPICAL CROSS SECTIONS 
    2-S1 - 2-S4    SUMMARY OF QUANTITIES 
    3              TEMPORARY PAVEMENT MARKING PLAN 
    4              SPECIAL PLAN 1C  PAVEMENT APPROACH REPAIR 
 

    STANDARD PLANS   
 

      443-R7    (2 SHEETS) CURB INLETS AND JUNCTION BOX 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 8 SPECIALTY 
 

BARRICADE, TYPE II                                   4,875 BDAY 
BARRICADE, TYPE III                                    584 BDAY 
TEMPORARY SIGN DAY                                     522 EACH 
SIGN DAY                                             6,560 EACH 
TEMP PVMT MARKING, TYPE PAINT                      148,000 LF 
FLAGGING                                               174 DAY 
FURNISHING AND OPERATING PILOT VEHICLE                  87 DAY 
MOBILIZATION                                     LUMP      LUMP 
REMOVE ASPH SURF FROM PAVEMENT                         560 SY 
CROSS STITCHING                                        224 EACH 
CONCRETE CURB REPAIR                                    28 LF 
CONC PVMT REPAIR TYPE A FULL DEPTH                      98 CY 
CONC PVMT REPAIR TYPE B FULL DEPTH                     165 CY 
CONC PVMT REPAIR TYPE C FULL DEPTH                   1,147 CY 
CONC PVMT REPAIR TYPE A PARTIAL DEPTH                    3 CY 
DIAMOND GRINDING AND TEXTURING CONC PVMT           146,417 SY 
SEALING CRACKS                                       1,164 LF 
SEALING JOINTS                                     161,544 LF 
CONC PVMT, PR-3500                                      21 CY 
   JOINT REPAIR 
CONC SMOOTHNESS TESTING                          LUMP      LUMP 
RECONSTRUCT CURB INLET                                   3 EACH 



 

 

 
BRIDGE APPROACH REPAIR                                  16 CY 
FOUNDATION COURSE REPLACEMENT                           42 CY 
FOG SEAL                                            14,000 GAL 
JOINT SEALING - ASPHALT TO CONCRETE                  1,161 STA 
CRACK SEALING BIT SURFACING                         22,119 LF 
 


